Contra Costa County Public Works Department

Bid Abstract

Project: **Stone Valley Road Bike Lane Gap Closure**
County No.: **0662-6R4209**

Bids Opened: **Tuesday, May 27, 2014**
Addendum: **No. 1, dated 5/22/2014**
MSM: **25.00%**

	Lowest Bidder	2nd Bidder
Name of Bidder:	Breneman Inc.	Sposeto Engineering, Inc.
Business Address:	2000 Norris Rd. Walnut Creek, CA 94596	4558 Contractors Place Livermore, CA 94551
Mailing Address:	same as above	same as above
Business Phone:	(925) 457-2026	(925) 443-4200
Fax No.:	(925) 446-6600	(925) 443-6800
Email Address:	jim@brenemaninc.com	johns@sposetoengineering.com
Contact:	Jim Breneman	John Sposeto

				Engineer's Estimate					
Item No.	Bid Item Description	Unit	Quantity	Unit Cost	Amount	Unit Bid	Amount	Unit Bid	Amount
1	TOW VEHICLES	EA	5.00	$125.00	$625.00	$125.00	$625.00	$125.00	$625.00
2	CONTRUCTION AREA SIGNS	LS	1.00	$4,400.00	$4,400.00	$2,600.00	$2,600.00	$4,000.00	$4,000.00
3	TRAFFIC CONTROL SYSTEM	LS	1.00	$30,000.00	$30,000.00	$30,000.00	$30,000.00	$32,000.00	$32,000.00
4	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.00	$8,000.00	$16,000.00	$2,000.00	$4,000.00	$3,500.00	$7,000.00
5	WATER POLLUTION CONTROL	LS	1.00	$8,000.00	$8,000.00	$6,300.00	$6,300.00	$5,000.00	$5,000.00
6	PREPARE STORM WATER POLLUTION CONTROL PLAN	LS	1.00	$1,500.00	$1,500.00	$2,800.00	$2,800.00	$3,500.00	$3,500.00
7	RELOCATE MAILBOX	EA	2.00	$450.00	$900.00	$200.00	$400.00	$200.00	$400.00
8	RELOCATE ROADSIDE SIGN	EA	15.00	$400.00	$6,000.00	$175.00	$2,625.00	$290.00	$4,350.00
9	REMOVE ROADSIDE SIGN (METAL POST)	EA	8.00	$250.00	$2,000.00	$100.00	$800.00	$90.00	$720.00
10	COLD PLANE ASPHALT CONCRETE PAVEMENT	SY	205.00	$25.00	$5,125.00	$19.00	$3,895.00	$26.00	$5,330.00
11	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS	LS	1.00	$8,000.00	$8,000.00	$4,815.00	$4,815.00	$4,200.00	$4,200.00
12	CLEARING AND GRUBBING	LS	1.00	$20,000.00	$20,000.00	$8,800.00	$8,800.00	$78,000.00	$78,000.00
13	ROADWAY EXCAVATION (F)	CY	758.00	$65.00	$49,270.00	$60.00	$45,480.00	$187.00	$141,746.00
14	CLASS 2 AGGREGATE BASE	CY	286.00	$55.00	$15,730.00	$60.00	$17,160.00	$145.00	$41,470.00
15	MICRO-SURFACING (AGGREGATE TYPE II)	TON	72.00	$25.00	$1,800.00	$163.51	$11,772.72	$212.00	$15,264.00
16	MICRO-SURFACING (EMULSION)	TON	13.00	$3,850.00	$50,050.00	$1,383.30	$17,982.90	$1,600.00	$20,800.00
17	HOT MIX ASPHALT (TYPE A)	TON	375.00	$120.00	$45,000.00	$180.00	$67,500.00	$220.00	$82,500.00
18	PIPE POST RETAINING WALL	LF	138.00	$120.00	$16,560.00	$200.00	$27,600.00	$112.00	$15,456.00
19	MINOR CONCRETE (Mod Type A Inlet 1)	EA	1.00	$4,500.00	$4,500.00	$3,100.00	$3,100.00	$3,100.00	$3,100.00
20	MINOR CONCRETE (Mod Type A Inlet Top)	EA	1.00	$3,000.00	$3,000.00	$1,600.00	$1,600.00	$3,100.00	$3,100.00
21	MINOR CONCRETE (Type C Inlet)	EA	1.00	$2,800.00	$2,800.00	$3,000.00	$3,000.00	$3,800.00	$3,800.00
22	ROADSIDE SIGN - ONE METAL POST	EA	4.00	$450.00	$1,800.00	$280.00	$1,120.00	$360.00	$1,440.00
23	18" PLASTIC PIPE (HDPEP w/RC ENCASEMENT)	LF	12.00	$175.00	$2,100.00	$200.00	$2,400.00	$230.00	$2,760.00
24	MINOR CONCRETE(S1-6 CURB AND GUTTER)	LF	4,260.00	$23.00	$97,980.00	$31.00	$132,060.00	$32.00	$136,320.00
25	MINOR CONCRETE (B1-8 CURB)	LF	1,702.00	$17.00	$28,934.00	$22.00	$37,444.00	$26.00	$44,252.00

Contra Costa County Public Works Department

Bid Abstract

Project: **Stone Valley Road Bike Lane Gap Closure**
County No.: **0662-6R4209**

Bids Opened: **Tuesday, May 27, 2014**
Addendum: **No. 1, dated 5/22/2014**
MSM: **25.00%**

	Lowest Bidder	2nd Bidder
Name of Bidder:	Breneman Inc.	Sposeto Engineering, Inc.
Business Address:	2000 Norris Rd. Walnut Creek, CA 94596	4558 Contractors Place Livermore, CA 94551
Mailing Address:	same as above	same as above
Business Phone:	(925) 457-2026	(925) 443-4200
Fax No.:	(925) 446-6600	(925) 443-6800
Email Address:	jim@brenemaninc.com	johns@sposetoengineering.com
Contact:	Jim Breneman	John Sposeto

				Engineer's Estimate					
Item No.	Bid Item Description	Unit	Quantity	Unit Cost	Amount	Unit Bid	Amount	Unit Bid	Amount
26	MINOR CONCRETE (SIDEWALK)	SF	4,962.00	$18.00	$89,316.00	$8.00	$39,696.00	$9.50	$47,139.00
27	MINOR CONCRETE (EXPOSED AGGREGATE PAVING-MEDIAN)	SY	717.00	$60.00	$43,020.00	$14.00	$10,038.00	$94.00	$67,398.00
28	THERMOPLASTIC TRAFFIC STRIPE (Detail 22)	LF	1,901.00	$1.50	$2,851.50	$1.07	$2,034.07	$1.20	$2,281.20
29	THERMOPLASTIC TRAFFIC STRIPE (Detail 25A)	LF	1,625.00	$1.50	$2,437.50	$0.75	$1,218.75	$1.20	$1,950.00
30	THERMOPLASTIC TRAFFIC STRIPE (Detail 27B)	LF	888.00	$1.20	$1,065.60	$0.54	$479.52	$1.20	$1,065.60
31	THERMOPLASTIC TRAFFIC STRIPE (Detail 29)	LF	306.00	$1.30	$397.80	$2.14	$654.84	$2.40	$734.40
32	THERMOPLASTIC TRAFFIC STRIPE (Detail 38)	LF	759.00	$1.50	$1,138.50	$1.07	$812.13	$1.20	$910.80
33	THERMOPLASTIC TRAFFIC STRIPE (Detail 39)	LF	6,777.00	$1.30	$8,810.10	$0.75	$5,082.75	$0.60	$4,066.20
34	THERMOPLASTIC TRAFFIC STRIPE (Detail 39A)	LF	793.00	$1.50	$1,189.50	$0.70	$555.10	$0.60	$475.80
35	THERMOPLASTIC PAVEMENT MARKING	SF	534.00	$4.00	$2,136.00	$4.01	$2,141.34	$4.75	$2,536.50
36	RETANGILAR RAPID FLASHING BEACON	EA	2.00	$10,000.00	$20,000.00	$11,235.00	$22,470.00	$12,500.00	$25,000.00
	TOTAL:				$594,436.50		$521,062.12		$810,690.50